

ADDENDUM NO. 2
Central Avenue Stormwater Improvements
CITY OF LAKE STATION
PROJECT NUMBER: 2022.00047

OCTOBER 15, 2025

CITY OF LAKE STATION
1969 CENTRAL AVE.
LAKE STATION, IN
46405

PREPARED BY:

AMERICAN STRUCTUREPOINT, INC.
116 E. BERRY STREET, SUITE 1515
FORT WAYNE, IN 46802

This Addendum forms part of the Contract Documents and modifies the original Bidding Documents as noted below. Acknowledge receipt of the Addendum in the space provided in the Acknowledgement Form (Attachment 1). Failure to do so may subject Bidder to disqualification.

REVISIONS TO PROJECT MANUAL:

Clarification on Permits

1. Due to the ongoing federal government shutdown and associated review delays, approval of the Section 401/404 permit may be postponed until as late as March 2026. In the event of such a delay, the Contractor will be permitted to make a temporary connection to the existing 30-inch sanitary sewer located immediately upstream of the Deep River outfall to allow construction activities to proceed. Once the Section 401/404 permit is approved, the Contractor shall complete construction of the outfall in accordance with the approved permit conditions and Construction Drawings.

OTHER:

1. Acknowledgement of Addendum (**Attachment 1**)
2. Notice to Proceed is expected within the first part of December.

END OF ADDENDUM NO. 2

CERTIFIED BY:


Bryan Hood

Registered Engineer No. PE11500233
State of Indiana

ADDENDUM NO. 2

Central Avenue Storm Water Improvements Project

City of Lake Station

October 15, 2025

**NOTICE TO BIDDERS – IT IS MANDATORY THAT, UPON RECEIPT OF THIS ADDENDUM, YOU 1) SIGN, 2) DATE, 3) WRITE IN YOUR COMPANY NAME, AND 4) RETURN THIS SHEET TO BRYAN HOOD AND MIKE ISAKSON OF AMERICAN STRUCTUREPOINT:
BHOOD@STRUCTUREPOINT.COM,
MISAKSON@STRUCTUREPOINT.COM
THANK YOU.**

IF YOU HAVE ANY QUESTIONS CONCERNING THIS ADDENDUM, PLEASE CALL MIKE ISAKSON:

1. Please sign below to acknowledge receipt of this addendum. _____	2. Please insert date of receipt. Date: _____	3. Please insert your company name _____	4. Please return to Bryan Hood and Mike Isakson: bhood@structurepoint.com, misakson@structurepoint.com
--	--	---	--

This addendum is being issued as a supplement to the contract documents and shall be considered an integral part of the same. This addendum will become part of the contract documents.